

近津用水ウッドデッキ改修 数量総括表

[illegible]

舗装工数量集計表

[illegible]

鋪装工 延長調書

[illegible]

B1数量計算書

右岸

測 点	距 離	コ ン ク リ ー ト		軽 量 骨 材			
		幅 (m)	数量 (m2)	断面 (m2)	数量 (m3)		
NO. 2+15. 000	0. 00		-		-		-
NO. 3							
NO. 4							
NO. 4+5. 104							
NO. 6+13. 001							
NO. 7							
NO. 8							
NO. 8+12. 234							
NO. 8+16. 234							
NO. 9+4. 734							
NO. 10							
NO. 10+6. 263							
NO. 10+10. 263							
NO. 10+11. 600							
NO. 10+11. 970							
NO. 10+14. 420							
NO. 11							
NO. 12							
NO. 12+8. 642							
NO. 12+15. 642							
NO. 13							
NO. 13+15. 500							
NO. 14+0. 219							
NO. 14+4. 219							
NO. 15							
NO. 15+8. 831							
NO. 15+15. 831							
NO. 16							
NO. 16+2. 419							
NO. 36+1. 033	0. 00	3. 70		0. 47			
NO. 36+10. 033	9. 00	3. 70	33. 30	0. 47	4. 23		
NO. 37	9. 97	3. 73	37. 04	0. 47	4. 69		
NO. 38	20. 00	3. 64	73. 70	0. 49	9. 60		
NO. 39	20. 00	3. 61	72. 50	0. 56	10. 50		
NO. 39+2. 593	2. 59	3. 60	9. 34	0. 56	1. 45		
NO. 39+13. 119	10. 53	3. 60	37. 91	0. 53	5. 74		
NO. 40	6. 88	3. 60	24. 77	0. 53	3. 65		
合計	78. 97		288. 56		39. 86		

アスファルト舗装数量計算書

右岸

測 点	距 離	ア ス フ ァ ル ト		路 床 盛 土			
		幅 (m)	数量 (m2)	断面 (m2)	数量 (m3)		
NO. 1+5. 581	0. 00		-		-		-
NO. 1+10. 792							
NO. 1+11. 432							
NO. 1+18. 483							
NO. 1+18. 799							
NO. 2+4. 202							
NO. 21+10. 253							
NO. 22							
NO. 22+5. 736							
NO. 22+9. 916							
NO. 23							
NO. 23+5. 309							
NO. 23+14. 309							
NO. 24							
NO. 24+10. 310							
NO. 24+19. 310							
NO. 25							
NO. 25+15. 310							
NO. 26							
NO. 26+4. 309							
NO. 27							
NO. 27+5. 310							
NO. 27+14. 310							
NO. 28							
NO. 28+13. 000							
NO. 30							
NO. 30+12. 943							
NO. 31	0. 00	3. 40		0. 49			
NO. 31+1. 944	1. 94	3. 39	6. 59	0. 49	0. 95		
NO. 32+6. 00	24. 06	3. 39	81. 55	0. 57	12. 75		
NO. 32+13. 00	0. 00	3. 36		0. 59			
NO. 34	27. 00	3. 35	90. 59	0. 55	15. 39		
NO. 34+10. 000	10. 00	3. 35	33. 50	0. 69	6. 20		
NO. 35	10. 00	3. 33	33. 40	0. 69	6. 90		
NO. 36	20. 00	3. 71	70. 40	0. 34	10. 30		
NO. 36+1. 033	1. 03	3. 70	3. 82	0. 34	0. 35		
NO. 42+16. 122	0. 00	0. 99	0. 00	0. 10	0. 00		
NO. 42+18. 00	1. 88	3. 44	4. 16	0. 00	0. 09		
NO. 44+18. 572	40. 57	3. 44	139. 57	0. 00	0. 00		
NO. 45+9. 80	11. 23	3. 44	38. 62	0. 00	0. 00		
NO. 45+11. 722	1. 92	0. 00	3. 31	0. 00	0. 00		
合計	149. 63		505. 51		52. 93		

左岸

[illegible]

擁壁工 延長調書

[illegible]

安全施設工 延長調書

[illegible]

木橋B	2.436mx5.700m		13.89 m ²	
		V=	0.42 m ³	
根太	60x110			
	5.700mxN5本		0.19 m ³	
右岸デッキ		L=	180 m	
		A=	767.26 m ²	
		V=	23.02 m ³	
		平均幅=	4.26 m	
	根太本数=平均幅/1.5m+1			
	60x110 N=	4 本		
		4.75 m ³		
左岸デッキ		L=	180.01 m	
		A=	557.4 m ²	
		V=	16.72 m ³	
		平均幅=	3.1 m	
	根太本数=平均幅/1.5m+1			
	60x110 N=	3 本		
		3.56 m ³		
	枿(廃材利用)控除		10.5 m ²	枿30箇所 0.35m2/箇所
		V=	-0.32 m ³	
	木材処分量		48.34 m ³	

コンクリート構造物取壊し

右岸

木道A	高さ、延長、幅	体積/本	本数	数量
	H320、L=1.94m、W=3010	0.193	3	0.579
	H320、L=68.05m、W=3000	0.192	47	9.024
	H380、L=31.03m、W=3000	0.228	22	5.016
	H150、L=55.6m、W=2950	0.089	39	3.471

左岸

木道A	H320、L=32.54m、W=2550	0.163	23	3.749
	H320、L=37.46m、W=2750	0.176	26	4.576
	H240、L=50.37m、W=3230	0.155	35	5.425
	H240、L=9.64m、W=3500	0.168	8	1.344
	H170、L=50m、W=3500	0.119	35	4.165
			合計	37.349 m3

撤去数量計算書

右岸

[illegible]

撤去工 延長調書

[illegible]